BID PROPOSAL

TO:	Metate Construction, Inc. ("Contractor") 2211 Hancock Drive, Suite A Austin, TX 78756 (512) 419-1800 Office (512) 419-1961 Fax rjpoth@metate.com		
PROJECT:	Kenedy Retail 1331 Business Park Dr. Kennedy, Texas 78119		
BIDDER:	Company	Contact	
	Address		
	Phone/Fax/Email		
SCOPE OF W	ORK:		
			ļ

GENERAL STATEMENT:

The Bidder acknowledges by his signature that:

- 1. The undersigned has received, read and understands the Bid Documents and this bid is made in accordance therewith. The undersigned further acknowledges that this bid includes all items included in the Bid Documents related to the Bidder's scope of work.
- The undersigned has carefully reviewed the Bid Documents, examined the site in detail and is familiar with existing and anticipated conditions that might affect the progress of construction. The proposed bid amount includes the cost of the undersigned's handling of all existing conditions in order to construct the Work Bid in accordance with the Bid Documents.
- 3. The undersigned shall perform all work Bid and as described in the Bid Documents.
- 4. The undersigned shall furnish all the necessary supervision, equipment, labor and materials (including all applicable federal, state and local sales and use taxes) for construction of the Work Bid, complete in every detail, and in accordance with the Bid Documents.

ADDENDA:

The undersigned acknowledges receipt o	f the following addenda:
Addendum No.	Dated:
Addendum No	Dated:Dated:
Addendum No	Dated:
TOTAL BASE BID: The undersigned offers to perform the co	omplete Work Bid for the lump sum amount of:
	Dollars (\$)
overall Work and obtain all necessary per project schedule to be submitted by Conf Note: Requests for additional time to con- considered for delays over and above the	a contract for the Work, Bidder will substantially complete the rmits and a City of Kenedy Final approval (if required) within the tractor and made a part of the Contract Documents. Implete the Work due to weather related delays will only be use which would normally be expected to occur when compared the National Climactic Data Center of the National Oceanic and
ALTERNATES: The undersigned agrees to adjust the Bas Applicable, if not part of Scope Bid):	se Bid amount by the following alternatives (Note N/A, Not
Alternate #1 Provide a 100% Performance, Labor and	Material Payment Bond.
Add	Dollars (\$)

Alternate #2 Install 6" WW main line in lieu of 4" as shown on plans.				
Add	Dollars (\$)			
Alternate #3 Use Concrete paving in lieu of light duty and medium duty as	sphalt as specified in the Geotech report.			
Add) Dollars (\$)			
Alternate #4				
Not Used				
Add) Dollars (\$)			
UNIT PRICES:				
Light Duty Asphalt Paving per SF	(\$)			
Medium Duty Asphalt Paving per SF	(\$)			
6" Curb and Gutter per LF	(\$)			
Concrete Paving per SF	(\$)			
Concrete Sidewalk per SF	(\$)			
6" Painted Pipe Bollards per ea	(\$)			
One Single Storefront Door and Hardware assembly	(\$)			
One Double Storefront Door and Hardware assembly	(\$)			
One HM door, frame and hardware assembly, painted	(\$)			
CHANGE ORDERS:				
A. Work performed: For changes in the scope of the Work that increase t execute a Change Order Add to perform the work for markup for all indirect expenses, overhead and profi	r the actual direct cost plus a%			

For changes in the scope of the Work that decrease the contract amount the undersigned will
execute a Change Order Deduct in an amount equal to the actual direct cost of the Work plus a
% markup for all indirect expenses, overhead and profit.

CONCLUSION:

In submitting this bid, the undersigned agrees to:

- A. Hold this bid open for acceptance for thirty (30) days from the date of this proposal.
- B. Accept the right of the Contractor to reject any or all bids, to waive informalities and to accept the bid that the Contractor considers most advantageous to him.
- C. Enter into and execute a contract, if awarded, on the basis of the base bid, and selected alternate bids and to furnish all bonds and insurance required by the Bid Documents.
- D. Accomplish the Work in accordance with Metate's **MASTER MULTI-PROJECT SUBCONTRACT AGREEMENT.**
- E. Complete the Work in the time indicated on the approved project schedule.

SIGNATURES:

Date	, 2013
Company Name	(Seal if Corporation)
Ву:	
Name & Title	
Business Address	
Contact Information	